


R.No. 1329/KC
29/04/2017

Tender Notice for 09 Works

Annexure-I

S. No.	Name of work	Date of issue of tender	Last Date & time of selling of tender	Date & time of receiving of tender	Date & time of opening of tender	Amount put to tender	Cost of tender form	Earnest money	Time of completion
1.	Floor & Wall Tiling at Boys Common Room Toilet (College), JNMC	27.04.2017	16.05.2017 3:00 Noon	18.05.2017 1:30 PM	18.05.2017 2.30 PM	Rs.78,618.60	Rs.150/-	Rs.1,572/-	1 Month
2.	Construction of Cattle Trap at Petrol Pump Side, JNMCH	27.04.2017	16.05.2017 3:00 Noon	18.05.2017 1:30 PM	18.05.2017 2.30 PM	Rs.1,04,340.79	Rs.500/-	Rs.2,087/-	1 Month
3.	Construction of Cattle Trap at Zakaria Market Side, JNMCH	27.04.2017	16.05.2017 3:00 Noon	18.05.2017 1:30 PM	18.05.2017 2.30 PM	Rs.1,04,340.79	Rs.500/-	Rs.2,087/-	1 Month
4.	Providing & Fixing Floor & Wall Tiling at Ward No.17, JNMCH	27.04.2017	16.05.2017 3:00 Noon	18.05.2017 1:30 PM	18.05.2017 2.30 PM	Rs.1,73,770.05	Rs.500/-	Rs.3,475/-	1 Month
5.	P/F Aluminium Door in Ground Floor, OBG Block at Trauma Centre, JNMCH	27.04.2017	16.05.2017 3:00 Noon	18.05.2017 1:30 PM	18.05.2017 2.30 PM	Rs.23,993.80	Rs.150/-	Rs.480/-	1 Month
6.	P/F Aluminium work with Wooden Three Registration Counter in OPD Block at Trauma Centre, JNMCH	27.04.2017	16.05.2017 3:00 Noon	18.05.2017 1:30 PM	18.05.2017 2.30 PM	Rs.94,634.10	Rs.150/-	Rs.1,893/-	1 Month
7.	Providing & Fixing Aluminium work in Ward No.7, 8 & 9, JNMCH	27.04.2017	16.05.2017 3:00 Noon	18.05.2017 1:30 PM	18.05.2017 2.30 PM	Rs.8,16,692.20	Rs.500/-	Rs.16,334/-	2 Months
8.	Repairing & Painting work (Tera Cota) at Hospital Side, JNMCH	27.04.2017	16.05.2017 3:00 Noon	18.05.2017 1:30 PM	18.05.2017 2.30 PM	Rs.86,193/-	Rs.150/-	Rs.1,724/-	2 Months
9.	Repairing & Painting work (Tera Cota) at College Side, JNMC	27.04.2017	16.05.2017 3:00 Noon	18.05.2017 1:30 PM	18.05.2017 2.30 PM	Rs.86,193/-	Rs.150/-	Rs.1,724/-	2 Months

S.No.1 to 9 (Estimate based on DSR 2014)


Medical Superintendent
J.N. Medical College Hospital
A.M.U., ALIGARH